ATTACHMENT J7

Hector IAP (ANG) Wastewater Collection
System

Table of Contents

HECTOR IAP (ANG) WASTEWATER COLLECTION SYSTEM

J7 HECTOR IAP (ANG) WASTEWATER COLLECTION SYSTEM

J7.1 HECTOR AP (ANG) OVERVIEW......ieutieettreetsesessesessessssesssstsssstssssssessssssssssssassessssssssssssssssssssssssssssssssssssessssesas
J7.2 WASTEWATER COLLECTION SYSTEM DESCRIPTION.....c.ccovereeerereerenens
J7.2.1 Wastewater Collection System Fixed Equipment Inventory
J7.2.0.1 DESCIPLION. ...ttt ettt
O W 1 V= 01 0] YOS PSRORPt
J7.2.2 Wastewater Collection System Non-Fixed Equipment and Specialized TOOIS ........cccocvvervverrenceeeninn. 2
J7.2.3 Wastewater Collection System Manuals, Drawings, and Records
J7.3 SPECIFIC SERVICE REQUIREMENTS.....cciueeieeerrenessenessesessssssssssssssssssssssesssssssssssessssesnssenns
J7.4 CURRENT SERVICE ARRANGEMENT ....covurerenrireeseneenesnesssnesessssessssesssssssens
J7.5 SECONDARY METERING.....crueereerersereseresseressssessssesssssssssssssssssssssesssssssens
J7.6 MONTHLY SUBMITTALS. ..ceuiureriurereereseressesessesessssesesssssssssssssssssssesssssssens
J7.7 INFILTRATION AND INFLOW (I&1) PROJECTS...coveuereerereerererreneereeereneens
J7.8 SERVICE AREA......itiiitreetreeisee st isessisessbsess e esss s ssas st sssanens
J7.9 OFF-INSTALLATION SITES....iiiinireriererierensinensisess s tssssssessssssssssssessssessens
J7.10 SPECIFIC TRANSITION REQUIREMENTS....cccuntuieeireesireaseressesesesesseneens
J7.11 GOVERNMENT RECOGNIZED SYSTEM DEFICIENCIES

List of Tables

D o [ 01Y7= 010 YA PP UPPRPSPRPRI 2
SPAE PAIS. ..o 2
Speciaized VENICIES @aN0 TOOIS ....ooiveiiie ittt e e e e nnneeeas 2
Manuals, Drawings, and RECOITS............uuiiiiiiiiiie it ee e e e e e e e e e e e s b e e e s enneeeeeans 3
Service Connections and DiSCONNECLIONS..........uuueiiiieeiiieiitee e e e et e et e e e e s e e e e aa e s s e e s s eeeesba e eeees 4

Y = D T o T oo =SS 4



J7 HECTOR IAP (ANG) Wastewater
Collection System

J7.1 HECTOR IAP (ANG) Overview

The 119th Fighter Wing, North Dakota Air National Guard (NDANG), is headquartered at Hector
IAP in Fargo, N.D. on the north and west sides of the Fargo Municipal Airport. Itsmissonisto
protect the air sovereignty of North America. The unit is equipped with the =16 A/B Air Defense
Fighter, and is tasked to mobilize, generate, deploy, and execute wartime missions under the direction
of the North American Aerospace Defense Command. In peacetime, the Wing maintains continuous
five-minute aert through Langley Air Force Base, Virginia, and provides disaster relief, civic
assistance, and other state missions directed by the Governor of North Dakota. Hector AP contains
45 facilities within its 243-acre area. The normal base population is 331 personnel; however, twice a
month during drills the population surges to 1063.

J7.2 Wastewater Collection System Description

J7.2.1 Wastewater Collection System Fixed Equipment Inventory

The HECTOR IAP (ANG) wastewater collection system consists of all appurtenances physically
connected to the collection system from the point of demarcation defined by the Right of Way. The
system may include, but is not limited to, pipeines, manholes, lift Sations, valves, controls, and

meters. The actua inventory of items sold will be in the bill of sale at the time the system is
transferred. The following description and inventory is included to provide the Contractor with a
general understanding of the size and configuration of the system. The Government makes no
representation that the inventory is accurate. The Contractor shall base its proposal on site
inspections, information in the technical library, other pertinent information, and to alesser degree the
following description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and inventory.

J7.2.1.1 Description

The wastewater collection system at the Hector IAP, NDANG, is composed of approximately 17,000
LF of pipe. Primary pipe (approximately 12,750 LF) is 8-inch PVC, which wasingtalled in 1988.
The oldest pipe is 8inch clay tile, instaled in 1963. About 2,125 LF of the pipe supports buildings
scheduled for demalition. All pipeisburied at a minimum of eight feet and there are 38 manholes.
These manholes are on 8-inch mains. Thirty are pre-cast concrete and 8 are cast in place concrete.
There are no cathodic protection, wastewater trestment plant, spare parts or specialized equipment.
There isa single base entry point near buildings 310 and 360 with a base exit point near building 420.
Buildings 202, 203, 204, 205, 213, and 216 are scheduled for demoalition in 2000. Thiswill cause a
realignment of the collection system, add an exit point south of the State Headquarters building off
Old Airport Road, and alow for the abandonment of the lift station (and pumps) installed in 1962.
The remaining lift station is facility number 667 located near building 331. It has two, in-ground, 15
hp pumps which were installed in 1988. The lift station has automatic controls and avisible darm
light. It iscurrently supported by a government-owned, auxiliary generator, which also supports the
alert complex. When the wastewater collection system is privatized, the government will no longer



be responsible for providing emergency backup power for thislift station. Thislift Sationisin
excellent condition. There is no master meter; buildings have individua water meters and the monthly
sanitary sewer charge isincluded in the water bill from the City of Fargo. Not included in this
privatization effort are the city owned water meters and, once the aforementioned buildings are
demolished, the 1962 vintage lift station will also be excluded.

J7.2.1.2 Inventory

Table 1 provides a general listing of the major wastewater collection system fixed assets for the
HECTOR IAP (ANG) wastewater collection system included in the sale.

TABLE1

Fixed Inventory
Wastewater Utility Sysem HECTOR IAP (ANG)

Item Size (in.) Quantity  Unit Approximate
Year of

Construction

PVC Pipe 8 13000 LF 1988

Vitrified Clay Pipe 8 4300 LF 1963

Standard Sanitary Sewer Manhole 8ft pre-cast 30 EA 1988
8ft Castin 8 EA 1955

Place

Wastewater Lift/Pump Station 4in 1 EA 1962

Wastewater Lift Station Pump 5hp 2 EA 1962

Wastewater Lift/Pump Station 4in 1 EA 1984

Wastewater lift station pump 15hp 2 EA 1984

Notes:

PV C = Polyvinyl Chloride

LF = Linear Feet

EA = Each

J7.2.2 Wastewater Collection System Non-Fixed Equipment and
Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shdl field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of al equipment,
vehicles, and tools.

TABLE 2
Spare Parts
Wastewater Collection System HECTOR IAP (ANG)

Qty Item Make/M odel Description Remarks

None

TABLE 3
Specialized Vehiclesand Tools



Wastewater Collection System HECTOR IAP (ANG)

Description Quantity L ocation M aker

None

J7.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Wastewater Collection System HECTOR IAP (ANG)

Qty Item Description Remarks
1 Chart

Wastewater Distribution System AUTOCAD

J7.3 Specific Service Requirements

The service requirements for the HECTOR IAP (ANG) wastewater collection system are as defined
in the Section C, Descri ption/Specifications/Work Statement.

J7.4 Current Service Arrangement

Provider Name: City of Fargo

Average Usage: Not metered separately. Sewage charge isincluded in the water bill. The average
monthly sewage charge is $1500

J7.5 Secondary Metering

Each building has its own water meter. Billing for wastewater is based upon water consumption.
These water meters are owned by the City of Fargo and are not included as part of this privatization
contract.

J7.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in aformat proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shall be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report (blockage and overflow information)
will be prepared in the format proposed by the Contractor and accepted by the Contracting
Officer. Outage reports shall be submitted by the 25" of each month for the previous month.
Outage reports shall be submitted to the person identified at time of contract award.



3. Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shal submit an
Infiltration and Inflow report in aformat proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25" of each month for
the previous month. System efficiency reports shall be submitted to the person identified at time
of contract award.

J7.7 Infiltration and Inflow (1& 1) Projects

IAW Paragraph C.3, Utility Service Requirement, the following projects have been implemented by
the Government for managing and monitoring |&1: None; however, a separate contractor is currently
evauating Infiltration and Inflow. Report will be available in the technical library.

J7.8 Service Area

IAW Paragraph C.4, Service Area, the service areais defined as al areas within the HECTOR IAP
(ANG) boundaries.

J7.9 Off-I nstallation Sites

No off-installation sites are included in the sale of the HECTOR IAP (ANG) wastewater collection
system.

J7.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 5 provides alisting of service connections and
disconnections required upon transfer.

TABLES5
Service Connections and Disconnections
Wastewater Collection System HECTOR IAP (ANG)

L ocation Description

None

J7.11 Government Recognized System Deficiencies

Table 6 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the HECTOR IAP (ANG) wastewater collection system. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shal make a
determination as to its actua need to accomplish and the timing of any and all such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades and
Renewal and Replacement Plan process and will be recovered through Schedule L-3. Renewal and
Replacement projects will be recovered through Sub-CLIN AC.

TABLE 6
System Deficiencies
Wastewater Collection System HECTOR IAP (ANG)



Project Location

Project Description

Although the following projects are not considered system deficiencies, they are
included in this table to advise prospective offerors of future construction plans that

may affect utility demand.
Project Title: Repair Fire suppression/Detection systems in Hangars
This project does not increase or decrease the utilities requirements.

Project Title: Repair/Congtruct Dining Hall
Construct 4636 SF dining hal space, includes the necessary general,
electrical, mechanical, utility, and site work.

Project Title: Construct Line Shelters
Congtruct 12750 SF metd, drive-through aircraft line sheltersincluding
support utilities, fire suppression system and site work.

Project Title: Congtruct Igloo, MSA
Construct munitions storage igloo. Electrica utility to this off siteis
not in the scope of the privatization contract.

Project Title: Construct Readiness Addition, CE
Construct 2000 SF addition to include appurtenant interior, eectricd,
and mechanical work.

Project Title: Construct Communications Fecility

Construct 3554 SF communications facility with collocated Central
Security Control to include necessary genera, electrical, mechanical,
and appurtenant construction.

Project Title: Construct SRC/DCC Command Post
Congtruct 149 SM command post.

Project Title: Replace Weapons Release and Construct Mission
Support Complex

Replace 26000 SF weapons facility, demolish building 300 at 5302 SF
and building 214 at 4800 SF.

Project Title: Construct Covered Refueler Vehicle Parking
Construct metal structure with roof, 7200 SF

Project Title: Construct Storage Facility Building 216, Regiona
Training Site

Construct building 216, 19600 SF

Dismantle building 216, 8400 SF

Reocate building 216, 8400 SF

Upgrade building 216, 8400 SF




